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SECTION 00800
SPECIAL CLAUSES - CONSTRUCTION

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10).

The Contractor will be required to (a) commence work under this Contract within 10 calendar
days after the date the Contractor receives the notice to proceed, (b) to prosecute the work
diligently, and (c) to complete the entire work ready for use no later than 570 calendar days after
date of receipt by Contractor of notice to proceed. The time stated for completion shall include
final cleanup of the premises.

SC-1.1 OPTION FOR INCREASED QUANTITY

a. The Government may increase the quantity of work awarded by exercising one or more of
the Optional Bid Items 0007 through 0015 at any time, or not at all, but no later than 90
calendar days after receipt by Contractor of notice to proceed. Notice to proceed on work
Item(s) added by exercise of the option(s) will be given upon execution of consent of surety.

b. The parties hereto further agree that any option herein shall be considered to have been
exercised at the time the Government deposits written notification to the Contractor in the mails.

c. The time allowed for completion of any optional items awarded under this contract will be
the same as that for the base item(s), and will be measured from the date of receipt of the notice
to proceed for the base item(s).

SC-1.2 Exception to Completion Period(s): In case the Contracting Officer determines that
completion of seeding, sodding, and planting, and establishment of same is not feasible within
the completion period(s) stated above, the Contractor shall accomplish such work in the first
planting period following the contract completion period and shall complete such work as
specified, unless other planting periods are directed or approved by the Contracting Officer.

SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12)

(a) If the Contractor fails to complete the work within the time specified in the Contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of
$1,742.00 for each day of delay.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion
of the work together with any increased costs occasioned the Government in completing the
work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting
damage will consist of liquidated damages until the work is completed or accepted.

(d) Exception to Liguidated Damage: In case the Contracting Officer determines that
completion of work stated above in paragraph Exception to Completion Period(s) is not feasible
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during the completion period(s) stated in SC-1, such work will be exempted from liquidated
damages.

SC-3 AND SC-4 DELETED.

SC-5. INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR
52.228-5)

(&) The Contractor shall, at its own expense, provide and maintain during the entire
performance period of this Contract at least the kinds and minimum amounts of insurance
required in the Insurance Liability Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shall certify to the
Contracting Officer in writing that the required insurance has been obtained. The policies
evidencing required insurance shall contain an endorsement to the effect that any cancellation or
any material change adversely affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed
prescribe; or

(2) until 30 days after the insurer or the Contractor gives written notice to the
Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this Contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in
the Contract. The Contractor shall maintain a copy of all subcontractors' proofs of required
insurance, and shall make copies available to the Contracting Officer upon request.

(d) Insurance Liability Schedule (FAR 28.307-2)

(1) Workers' compensation and employer's liability. Contractors are required to comply
with applicable Federal and State workers' compensation and occupational disease statutes. If
occupational diseases are not compensable under those statutes, they shall be covered under
the employer's liability section of the insurance policy, except when Contract operations are so
commingled with a Contractor's commercial operation that it would not be practical to require
this coverage. Employer's liability coverage of at least $100,000 shall be required, except in
states with exclusive or monopolistic funds that do not permit workers' compensation to be
written by private carriers.

(2) General Liability.

(a) The Contracting Officer shall require bodily injury liability insurance coverage
written on the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shall be required only in special
circumstances as determined by the agency.

(3) Automobile liability. The Contracting Officer shall require automobile liability
insurance written on the comprehensive form of policy. The policy shall provide for bodily injury
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and property damage liability covering the operation of all automobiles used in connection with
performing the Contract. Policies covering automobiles operated in the United States shall
provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury
and $20,000 per occurrence for property damage. The amount of liability coverage on other
policies shall be commensurate with any legal requirements of the locality and sufficient to meet
normal and customary claims.

(4) Aircraft public and passenger liability. When aircraft are used in connection with
performing the Contract, the Contracting Officer shall require aircraft public and passenger
liability insurance. Coverage shall be at least $200,000 per person and $500,000 per occurrence
for bodily injury, other than passenger liability, and $200,000 per occurrence for property
damage. Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the
number of seats or passengers, whichever is greater.

(5) Environmental Liability If this contract includes the transport, treatment, storage, or
disposal of hazardous material waste the following coverage is required.

The Contractor shall ensure the transporter and disposal facility have liability insurance if effect
for claims arising out of the death or bodily injury and property damage from hazardous
material/waste transport, treatment, storage and disposal, including vehicle liability and legal
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for
General, Automobile, and Environmental Liability Coverage. Proof of this insurance shall be
provided to the Contracting Officer.

SC-6 DELETED.

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):
The Contractor shall perform on the site, and with its own organization, work equivalent to at
least fifteen percent (15%) of the total amount of work to be performed under the Contract. The
percentage may be reduced by a supplemental agreement to this Contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or
referred to below is for the Contractor's information. The Government will not be responsible for
any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Physical Conditions: The indications of physical conditions on the drawings and in the
specifications are the result of site investigations by test holes shown on the drawings.

(b) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the
hazards likely to arise from weather conditions. Complete weather records and reports may be
obtained from any National Weather Service Office.

(c) Transportation Facilities: Each bidder, before submitting his bid, shall make an
investigation of the conditions of existing public and private roads and of clearances, restrictions,
bridge load limits, and other limitations affecting transportation and ingress and egress at the
jobsite. The unavailability of transportation facilities or limitations thereon shall not become a
basis for claims for damages or extension of time for completion of the work.
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SC-9 DELETED.

SC-10. LAYOUT OF WORK (APR 1984) (FAR 52.236-17): The Contractor shall lay out its
work from Government-established base lines and bench marks indicated on the drawings, and
shall be responsible for all measurements in connection with the layout. The Contractor shall
furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, and
labor required to lay out any part of the work. The Contractor shall be responsible for executing
the work to the lines and grades that may be established or indicated by the Contracting Officer.
The Contractor shall also be responsible for maintaining and preserving all stakes and other
marks established by the Contracting Officer until authorized to remove them. If such marks are
destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any
amounts due, or to become due, to the Contractor.

SC-11. RESERVED
SC-12 AND SC-13 DELETED.

SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAY 1999)-
(EFARS 52.231-5000)

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of
Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups of similar serial and series for
which the Government can determine both ownership and operating costs from the contractor's
accounting records. When both ownership and operating costs cannot be determined for any
piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of
EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region VIII.
Working conditions shall be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the contracting officer. For equipment not included in
the schedule, rates for comparable pieces of equipment may be used or a rate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect
at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time
the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and
FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the
schedule, except that actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action
exceeds the small purchase threshold, the contracting officer shall request the contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall
be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.
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(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) and can be
viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamplets/cecw.htm. A
CD-ROM containing (Volumes 1-12) is available through either the Superintendent of
Documents or Government bookstores. For additional information telephone 202-512-2250, or
access on the Internet at http://www.access.gpo.gov/su_docs.

SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAY 1999)-(EFARS 52.232-
5000)

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts,
materials delivered to the contractor at locations other than the site of the work may be taken into
consideration in making payments if included in payment estimates and if all the conditions of the
General Provisions are fulfilled. Payment for items delivered to locations other than the work site
will be limited to: (1) materials required by the technical provisions; or (2) materials that have
been fabricated to the point where they are identifiable to an item of work required under this
contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with
canceled check showing title to the items in the prime contractor and including the value of
material and labor incorporated into the item. In addition to petroleum products, payment for
materials delivered off-site is limited to the following items: Any other construction material
stored offsite may be considered in determining the amount of a progress payment.

SC-16 AND SC-17 DELETED

SC-18. CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP
252.236-7001)

(a) The Government will provide to the Contractor, without charge, one set of contract
drawings and specifications, except publications incorporated into the technical provisions by
reference, in electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors which might have been avoided by complying with this
paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.
(c) In general—

(1) Large scale drawings shall govern small scale drawings; and
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(2) The Contractor shall follow figures marked on drawings in preference to scale
measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or that
are customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work. The Contractor shall perform such details as if fully and
correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the
index of drawings attached at the end of the Special Clauses.

SC-19 THROUGH SC-21 DELETED.

SC-22. EPA ENERGY STAR: The Government requires that certain equipment be Energy
Star compliant. Initially, the sole Energy Star requirement shall be the self certification by the
bidder that the specified equipment is Energy Star compliant. Within 3 months of the availability
of an EPA sanctioned test for Energy Star compliance, the Contractor shall submit all equipment
upgrades and additions for testing and provide proof of compliance to the Government upon
completion of testing. Testing shall be at the Contractor’s expense.

SC-23. RECOVERED MATERIALS: The Corps of Engineers encourages all bidders to utilize
recovered materials to the maximum extent practicable. The attached APPENDIX R contains
procurement guidelines for products containing recovered materials.
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APPENDIX R

PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING
RECOVERED MATERIALS

40 CFR Ch. 1 (9-1-99 Edition)
Subpart B-Item Designations
§ 247.10 Paper and paper products.
Paper and paper products, excluding building and construction paper grades.
§ 247.11 Vehicular products.

(a) Lubricating oils containing re-refined oil, including engine lubricating oils, hydraulic fluids,
and gear oils, excluding marine and aviation oils.

(b) Tires, excluding airplane tire

(e) Reclaimed engine coolants, excluding coolants used in non-vehicular applications.

247.12 Construction products.

(a) Building insulation product including the following items:

(1) Loose-fill insulation, including but not limited to cellulose fiber, mineral fibers (fiberglass and
rock vermiculite, and perlite;

(2) Blanket and batt insulation, including but not limited to mineral fibers (fiberglass and rock

wool).

(3) Board (sheathing, roof decking wall panel) insulation, including but not limited to structural
fiberboard and laminated paperboard products perlite composite board, polyurethane,
polyisocyanurate, polystyrene, phenolics, and composites; and

(4) Spray-in-place insulation, including but not limited to foam-in-place polyurethane and
polyisocyanurate and spray-on cellulose.

(b) Structural fiberboard and laminated paperboard products for applications other than
building insulation, including building board, sheathing shingle backer, sound deadening
board, roof insulating board, insulating wallboard, acoustical and non-acoustical ceiling tile,
acoustical and non-acoustical lay-in panels, floor underlayments, and roof overlay (cover
board).

(c) Cement and concrete, including concrete products such as pipe and block, containing
coal fly as ground granulated blast furnace (GGBF) slag.

(d) Carpet made of polyester fiber use in low- and medium-wear applications.

(e) Floor tiles and patio block containing recovered rubber or plastic.

(H Shower and restroom dividers/partitions containing recovered plastic or steel.

(9) (1) Consolidated latex paint used for covering graffiti; and

(2) Reprocessed latex paint used for interior and exterior architectural applications such as
wallboard, ceilings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal
surfaces.
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§247.13 Transportation products.

(a) Traffic barricades and traffic cones used in controlling or restricting vehicular traffic.
(b) Parking stops made from concrete or containing recovered plastic or rubber.

(c) Channelizers containing recovered plastic or rubber.

(d) Delineators containing recovered plastic, rubber, or steel.

(e) Flexible delineators containing recovered plastic.

§ 247.14 Park and recreation products

(a) Playground surfaces and running tracks containing recovered rubber or plastic.
(b) Plastic fencing containing recovered plastic for use in controlling snow or sand drifting
and as a warning/safety barrier in construction or other applications.

247.15 Landscaping products.

(a) Hydraulic mulch products containing recovered paper or recovered wood used for
hydroseeding and as an over-spray for straw mulch in landscaping, erosion control, and soll
reclamation.

(b) Compost made from yard trimmings, leaves, and/or grass clippings for use in landscaping,
seeding of grass or other plants on roadsides and embankments, as a nutritious mulch under
trees and shrubs, and in erosion control and soil reclamation.

(c) Garden and soaker hoses containing recovered plastic or rubber.

(d) Lawn and garden edging containing recovered plastic or rubber.

§ 247.16 Non-paper office product.

(a) Office recycling containers and office waste receptacles.
(b) Plastic desktop accessories.

(c) Toner cartridges.

(d) Binders.

(e) Plastic trash bags.

(f) Printer ribbons.

(g) Plastic envelopes.

§ 247.17 Miscellaneous products.

Pallets containing recovered wood, plastic, or paperboard.

DACA67-03-R-0210 00800-8 R0O008



03015/l

Battle Simulation Center, Ft. Lewis

INDEX OF DRAWINGS

BATTLE SIMULATION CENTER
FORT LEWIS, WASHINGTON
Project Number: 25057
22s/191-90-12

SHEET

PLATE

REVISION

NUMBER NUMBER TITLE NUMBER  DATE
GENERAL
1 G-100  Cover 03APR11
2 G-101  Drawing Index/Maps 3 03MAY19
3 G-102  Drawing Index/ Maps 2 03MAY16
4 G-103  Abbreviations 03APR11
5 G-104  Abbreviations 03APR11
6 G-105  Abbreviations 03APR11
7 G-106  Locations of Exploration 03APR11
8 G-107  Boring Logs 03APR11
9 G-108 Boring Logs 03APR11
10 G-109 Boring Logs 03APR11
11 G-110 Boring Logs 03APR11
12 G-111  Boring Logs 03APR11
13 G-112 Boring Logs 03APR11
14 G-113  Boring Logs 03APR11
15 G-114  Site Survey and Utility Pothole Information 03APR11
CIVIL
16 C-001 Civil Legend and General Construction Notes 03APR11
17 C-002 Typical Site Stripping Sections 03APR11
18 C-100 Demolition Plan 03APR11
19 C-101  Site Layout Plan 2 03MAY16
20 C-102  Site Layout Plan 03APR11
21 C-103 Site Plan Drainage and Storm Drain 03APR11
22 C-104  Site Plan Drainage and Storm Drain 2 03MAY16
23 C-105 Site Paving and Fencing 2 03MAY16
24 C-106  Sewer Plan and Profile 03APR11
25 C-107  Water Loop Plan and Profile 2 03MAY16
26 C-108 Water Loop Plan and Profile 03APR11
26A C-109 Communications Plan and Profile, Sta. 0+00 to Sta. 3 03MAY16
15+50
26B C-110 Communications Plan and Profile 3 03MAY16
26C C-111  Communications Plan and Profile, Sta. 30+50 to Sta. 3 03MAY16
45+50
26D C-112 Communications Plan and Profile, Sta. 45+50 to End 3 03MAY16
26E C-113  Communications Plan and Profile 3 03MAY16
27 C-300 Drainage Pond Sections 03APR11
28 C-400 Drainage Ponds Enlarged Plans 03APR11
DACA67-03-R-0210 00800-9 R0008



03015/l

Battle Simulation Center, Ft. Lewis

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER  DATE
29 C-500  Utility Details - Sanitary Sewer 03APR11
30 C-501  Utility Details - Sanitary Sewer 03APR11
31 C-502  Utility Storm Drainage Details 03APR11
32 C-503  Utility Storm Drainage Details 03APR11
33 C-504  Utility Details - Water 03APR11
34 C-505  Utility Details - Water 03APR11
35 C-506 Miscellaneous Details - Roadway 03APR11
36 C-507  Miscellaneous Details - Roadway 03APR11
37 C-508 Miscellaneous Details - Roadway / Storm Drainage 03APR11
38 C-509  Sections and Miscellaneous Details 03APR11
39 C-510 Reinforced Drivable Turf and Paving Details 03APR11
40 C-511 Fence Details - Type A 03APR11
41 C-512  Fence Details - Type B 03APR11
42 C-513 Fence Details - Type C 03APR11
43 C-514  Gate Details 03APR11
LANDSCAPE
44 L-101  Irrigation Plan 03APR11
45 L-102  Planting Plan 03APR11
46 L-103  Turf Seeding Plan 03APR11
a7 L-501 Landscape Details 03APR11
48 L-502 Landscape Details 03APR11
STRUCTURAL
49 S-001  General Structural Notes 03APR11
50 S-002  Structural Abbreviations and Keyplan 03APR11
51 S-100  Composite Foundation/Floor Plan 03APR11
52 S-101  Composite Roof Framing Plan 03APR11
53 S-102  Foundation/Floor Plan NW Quadrant 03APR11
54 S-103  Foundation/Floor Plan NE Quadrant 03APR11
55 S-104  Foundation/Floor Plan SE Quadrant 03APRI11
56 S-105 Foundation/Floor Plan SW Quadrant 03APRI11
57 S-106  Roof Framing Plan NW Quadrant 03APR11
58 S-107  Roof Framing Plan NE Quadrant 03APR11
59 S-108  Roof Framing Plan SE Quadrant 03APR11
60 S-109  Roof Framing Plan SW Quadrant 03APR11
61 S-110  Mech Well West Roof Framing Plan 03APR11
62 S-111  Mech Well East Roof Framing Plan 03APR11
63 S-112  Concrete Slab Buildup Plan 03APR11
64 S-113  Moveable Partition Wall Support Framing Plan 03APR11
65 S-300 Concrete Sections and Details 3 03MAY16
66 S-301  Concrete Sections and Details 03APR11
67 S-302  Concrete Sections and Details 03APR11
68 S-303  Concrete Sections and Details 03APR11
69 S-310  Steel Sections and Details 03APR11
70 S-311  Steel Sections and Details 03APR11
DACA67-03-R-0210 00800-10 R0008



03015/l

Battle Simulation Center, Ft. Lewis

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER  DATE
71 S-312  Steel Sections and Details 03APR11
72 S-400  Misc Framing Plans and Sections 03APR11
73 S-401  Catwalk Framing Plans and Sections 03APR11
74 S-402  Mech Rm Platform Framing Plan, Sections, and Details 03APR11
75 S-403  Elec Transformer Enclosure Plan and Sections 03APR11
76 S-404  Mech Equip Support Plan and Sections 03APR11
77 S-405  Guardhouse Plans and Sections 03APR11
78 S-406  Typ Entry Canopy Framing Plan, Sections, and Details 03APR11
79 S-407  North Entry Canopy Framing Plan, Sections, and Details 03APR11
80 S-500  Steel Braced Frame Details and Schedule 03APR11
81 S-501  Steel Braced Frame Details 03APR11
82 S-502  Metal Deck Details and Schedule 03APR11
83 S-503  Structural Steel Details 03APR11
84 S-504  Structural Steel Details 03APR11
85 S-505  Structural Steel Details 03APR11
86 S-600  Steel Column Schedule 03APR11
87 S-601  Steel Column Schedule (Continued) 03APR11
88 S-700  Typical Structural Details 03APR11
89 S-701  Typical Structural Details 03APR11
90 S-702  Typical Structural Details 03APR11
91 S-703  Typical Structural Details 03APR11
92 S-704  Typical Structural Details 03APR11
93 S-705  Typical Structural Details 03APR11
94 S-706  Typical Structural Details 03APR11
95 S-707  Typical Structural Details 03APR11
96 S-708  Typical Structural Details 03APR11
97 S-709  Typical Structural Details 03APR11
ARCHITECTURAL
98 A-001  Architectural Symbols and General Notes 03APR11
99 A-002  General Code Information 03APR11
100 A-003  Code / Occupancy Floor Plan 03APR11
101 A-100  Floor Plan - Composite 03APR11
102 A-101  Upper Floor Plan - Composite 03APR11
103 A-102  Floor Plan NW Quadrant 03APR11
104 A-103  Floor Plan NE Quadrant 03APR11
105 A-104  Floor Plan SE Quadrant 03APR11
106 A-105  Floor Plan SW Quadrant 03APR11
107 A-106  Floor Plan — West Upper Level 03APR11
108 A-107  Floor Plan - East Upper Level 03APR11
109 A-108  Floor Plan - North Upper Level 03APR11
110 A-109  Roof Plan 03APR11
111 A-112  Reflected Ceiling Plan NW Quadrant 03APR11
112 A-113  Reflected Ceiling Plan NE Quadrant 03APR11
113 A-114  Reflected Ceiling Plan SE Quadrant 03APR11
114 A-115 Reflected Ceiling Plan SW Quadrant 03APR11
DACA67-03-R-0210 00800-11 R0008



03015/l

Battle Simulation Center, Ft. Lewis

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
115 A-200 Exterior Elevations 03APR11
116 A-201  Exterior Elevations 03APR11
117 A-300 Building Sections 03APR11
118 A-301  Building Sections 03APRI11
119 A-306  Wall Sections 03APR11
120 A-307  Wall Sections 03APR11
121 A-308  Wall Sections 03APRI11
122 A-309  Wall Sections 03APRI11
123 A-310 Wall Sections 03APR11
124 A-311  Wall Sections 03APR11
125 A-312  Wall Sections 03APRI11
126 A-313  Wall Sections 03APRI11
127 A-314  Wall Sections 03APR11
128 A-315  Wall Sections 03APR11
129 A-400 Enlarged Plans / Interior Elevations 03APR11
130 A-401  Enlarged Plans / Interior Elevations 03APR11
131 A-402  Enlarged Plans / Interior Elevations 03APR11
132 A-403 Interior Elevations 03APR11
133 A-404  Interior Elevations 03APRI11
134 A-405 Interior Elevations 03APR11
135 A-406 Interior Elevations 03APR11
136 A-407 Interior Elevations 03APR11
137 A-410  Stair Plans 03APRI11
138 A-411  Stair Plans 03APRI11
139 A-500 Storefront Details 03APR11
140 A-501  Door Details 03APR11
141 A-502  Door Details 03APRI11
142 A-503  Guardhouse Door/Window Details 03APR11
143 A-504  Window Details 03APR11
144 A-505  Exterior Details 03APR11
145 A-506  Exterior Details 03APRI11
146 A-507  Exterior Details 03APRI11
147 A-508 Canopy Details 03APR11
148 A-509  Canopy Details 03APR11
149 A-510 Details 03APRI11
150 A-511  Interior Details 03APRI11
151 A-512 Interior Details 03APR11
152 A-513  Casework Details 03APRI11
153 A-514  Casework/Misc. Details 03APRI11
154 A-515 Casework/Misc. Details 03APR11
155 A-600  Wall Types 03APR11
156 A-601  Wall Types (Cont.), Floor Assemblies 03APR11
157 A-602 Ceiling Assemblies, Roof Assemblies 03APR11
158 A-603  Window Types, Window Schedules 03APR11
159 A-604  Door Types, Door Schedule 03APR11
DACAG67-03-R-0210 00800-12 R0008



03015/l

Battle Simulation Center, Ft. Lewis

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER  DATE
160 A-605  Door Schedule Continued 03APR11
161 A-606  Room Finish Schedule 03APR11
162 A-607  Room Finish Schedule 03APR11
163 A-608  Signage Schedule and Details 03APR11
164 A-609  Framing Details 03APR11
165 A-700  Guardhouse Floor Plan / Guardhouse RCP 03APR11
166 A-701  Guardhouse Exterior Elevations 03APR11
167 A-702  Guardhouse Wall Sections 03APR11
168 A-703  Guardhouse Interior Elevations/Casework Details 03APR11
168A A-704  Building 2003 Addition 3 03MAY19
INTERIORS
169 I-102 Furniture Plan NW Quadrant 03APR11
170 I-103 Furniture Plan NE Quadrant 03APR11
171 I-104 Furniture Plan SE Quadrant 03APR11
172 I-105 Furniture Plan SW Quadrant 03APR11
173 l-112 Floor Finish Plan NW Quadrant 03APR11
174 l-113 Floor Finish Plan NE Quadrant 03APR11
175 l-114 Floor Finish Plan SE Quadrant 03APR11
176 l-115 Floor Finish Plan SW Quadrant 03APR11
MECHANICAL
177 M-001  Mechanical Legend 03APR11
178 M-101  HVAC Roof Plan 03APR11
179 M-102  HVAC Plan Northwest Quadrant 03APR11
180 M-103  HVAC Plan Northeast Quadrant 03APR11
181 M-104  HVAC Plan Southeast Quadrant 03APRI11
182 M-105 HVAC Plan Southwest Quadrant 03APRI11
183 M-106 HVAC Plan Guardhouse 03APR11
184 M-300 HVAC Sections 03APR11
185 M-400  Chilled Layout and Mechanical Room Layout 03APR11
186 M-501  Mechanical Details 03APR11
187 M-502  Mechanical Details 03APR11
188 M-503  Mechanical Details 03APR11
189 M-504  Mechanical Details 03APR11
190 M-601 HVAC and Plumbing Schedules 03APR11
191 M-602  HVAC and Plumbing Schedules 03APR11
192 M-603  HVAC and Plumbing Schedules 3 03MAY16
193 M-604  HVAC Control Diagrams 03APR11
194 M-605 HVAC Control Diagrams 03APR11
195 M-606 HVAC Control Diagrams 03APR11
PLUMBING
196 P-001 Piping Legend and Schedules 03APR11
197 P-102  Foundation Plumbing Plan Northwest Quadrant 03APR11
198 P-103  Foundation Plumbing Plan Northeast Quadrant 3 03MAY16
199 P-104  Foundation Plumbing Plan Southeast Quadrant 03APR11
DACA67-03-R-0210 00800-13 R0008



03015/l

Battle Simulation Center, Ft. Lewis

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER  DATE
200 P-105 Foundation Plumbing Plan Southwest Quadrant 03APR11
201 P-106  Piping Plan Northwest Quadrant 03APR11
202 P-107  Piping Plan Northeast Quadrant 03APR11
203 P-108 Piping Plan Southeast Quadrant 03APR11
204 P-109  Piping Plan Southwest Quadrant 03APR11
204A P-110 Gasline Plan, Profile and Details 2 03MAY16
205 P-500 Piping Details 03APR11
206 P-600  Plumbing Isometrics 03APR11
207 P-601  Plumbing Isometrics 03APR11
FIRE
208 F-101  Fire Protection Plan 03APR11
209 F-102  Fire Alarm Plan Northwest Quadrant 03APR11
210 F-103  Fire Alarm Plan Northeast Quadrant 03APR11
211 F-104  Fire Alarm Plan Southeast Quadrant 03APR11
212 F-105 Fire Alarm Plan Southwest Quadrant 03APR11
213 F-500 Fire Sprinkler Details 03APR11
214 F-600 Fire Alarm Riser Diagram and Details 03APR11
ELECTRICAL
215 E-001 Electrical General Notes and Luminaire Schedule 03APR11
216 E-002 Electrical Abbreviations and Legend 03APR11
217 E-100 Electrical Area Plan 03APR11
218 E-101 Electrical Site Plan 03APR11
219 E-102  Lighting Plan Northwest Quadrant 03APR11
220 E-103  Lighting Plan Northeast Quadrant 03APR11
221 E-104 Lighting Plan Southeast Quadrant 03APR11
222 E-105 Lighting Plan Southwest Quadrant 03APR11
223 E-106 Electrical Roof Plan 03APR11
224 E-107 Power Plan Northwest Quadrant 03APR11
225 E-108 Power Plan Northeast Quadrant 03APR11
226 E-109 Power Plan Southeast Quadrant 03APRI11
227 E-110 Power Plan Southwest Quadrant 03APR11
228 E-111  Typical Conduit Plan 03APR11
229 E-112  Lightning Protection System Plan 03APR11
230 E-113  Grounding System Plan 03APR11
231 E-400 Electrical Room and Substation Plan and Details 03APR11
232 E-401 Guardhouse Lighting and Power Plans 03APR11
233 E-500 Electrical Site Details 03APR11
234 E-501 Lightning Protection System Details 03APR11
235 E-502  Electrical Miscellaneous Details 03APR11
236 E-600 Power One-Line Diagram 2 03MAY16
237 E-601 Distribution Panel Schedules 03APR11
238 E-602 Distribution Panel Schedules 03APR11
239 E-603  Distribution Panel Schedules 03APR11
AUDIO/NVISUAL
DACAG67-03-R-0210 00800-14 R0008



03015/l

Battle Simulation Center, Ft. Lewis

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER  DATE
240 AV001 Audiovisual Symbols and Abbreviations 03APR11
241 AV100 Main Floor Plan Audiovisual 03APR11
242 AV102 NW Quadrant AV Infrastructure 03APR11
243 AV103 NE Quadrant AV Infrastructure 03APR11
244 AV104 SW Quadrant AV Infrastructure 03APR11
245 AV105 SE Quadrant AV Infrastructure 03APR11
246 AV411 AV Room Details NE Quadrant 03APRI11
247 AV421 AV Room Details SE Quadrant 03APR11
248 AV431 AV Room Details 122C-F 03APR11
249 AV432 AV Room Details 122A-B, 122G-H 03APR11
250 AV433 AV Room Details 123A-B, 126A-B 03APR11
251 AV434 AV Room Details 124A-D, 125A-D 03APR11
252 AV501 Installation Details Audiovisual 03APR11
253 AV502 Installation Details Audiovisual 03APR11
TELECOMMUNICATIONS
254 T-000 Telecommunications Symbols and Abbreviations 03APR11
255 T-001 Telecommunications Exterior Conduit and T.I.P. Plan 03APR11
256 T-100 Telecommunications Main Floor Plan 2 03MAY16
257 T-100A Telecommunications Main Floor Plan Overhead Cable 03APR11
Tray
258 T-100B Telecommunications Main Floor Plan Underfloor Cable 03APR11
Tray
259 T-101 Mezzanine Floor Plan 03APR11
260 T-102 Telecommunications NW Quadrant 2 03MAY16
261 T-102A Telecommunications NW Quadrant Overhead Cable Tray 03APR11
262 T-102B Telecommunications NW Quadrant Underfloor Cable 03APR11
Tray
263 T-103 Telecommunications NE Quadrant 03APRI11
264 T-103A Telecommunications NE Quadrant Overhead Cable Tray 03APR11
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274F T-205 Telecommunications Site Plan New Duct Bank Route 03APR30

274G T-206 Telecommunications OSP Copper Backbone Cabling 03APR30
Diagram

274H T-207 Telecommunications OSP Fiber Backbone Cabling 03APR30
Diagram

2741 T-300 Telecommunications MSTF Hut & Range Control Floor 03APR30
Plans

274] T-400 Telecommunications Security Plan 2 03MAY16

275 T-500 Telecommunications NOC Overview Room Detall 03APR11

276 T-501 Telecommunications DOIM/DSN/NIPR Room Detail 03APR11

277 T-501A Telecommunications DOIM/DSN/NIPR Rack Detall 03APR11

278 T-501B Telecommunications DOIM HOMACO Frame Details 03APR11

279 T-502 Telecommunications LH/Reach Room Detail 03APR11

280 T-503 Telecommunications SIPR RPPM Detail 03APR11

281 T-504 Telecommunications SIM/STIM Room Detail 03APR11

282 T-505 Telecommunications MSE Room Detail 03APR11

283 T-505A Telecommunications MSE/FM Rack Detail 03APR11

284 T-506 Telecommunications C2 WAN Room All Details 03APR11

285 T-507 Telecommunications BSC/COMMO Room 1044 Details 03APR11

286 T-508 Telecommunications BSC/COMMO Room 104d Details 03APR11

287 T-509 Telecommunications BSC/COMMO Room 109b Details 03APR11

288 T-510 Telecommunications BSC/COMMO Room 107b Details 03APR11

289 T-511 Telecommunications BSC/COMMO SCIF Room 105d 03APR11
Details

290 T-512 Telecommunications BSC/COMMO Room 118c Details 03APR11

291 T-513 Telecommunications BSC/COMMO Room 119a Details 03APR11

292 T-514 Telecommunications BSC/COMMO Room 127a Details 03APR11

293 T-515 Telecommunications BSC/COMMO Room 130a Details 03APR11

294 T-600 Telecommunications NOC Inter-Connectivity Diagram 1 03APR30

295 T-601 Telecommunications DSN Conduit & Cabling Riser 1 03APR30
Diagram

296 T-601A Telecommunications DSN Conduit Riser Diagram 1 03APR30

297 T-602 Telecommunications MSE Conduit & Cabling Riser 1 03APR30
Diagram

298 T-603 Telecommunications SIPRNET Conduit & Cable Riser 1 03APR30
Diagram

299 T-603A Telecommunications SIPRNET Conduit Riser Diagram 1 03APR30

300 T-604 Telecommunications NIPRNET Conduit & Cable Riser 1 03APR30
Diagram

301 T-605 Telecommunications C2 WAN Cabling Riser Diagram 1 03APR30

302 T-605A Telecommunications C2 WAN Conduit Riser Diagram 1 03APR30

303 T-606 Telecommunications SIM/STIM Conduit & Cabling Riser 1 03APR30
Diagram

304 T-607 Telecommunications LH Reach Conduit & Cabling Riser 1 03APR30
Diagram

305 T-700 Details 03APR11
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306 T-701 Details 03APR11
307 T-702 Details 03APR11
308 T-800 Telecommunications BSC Conduit Run Schedule 03APR11

DRAWING REVISIONS BY NOTATION

Drawing Index. Sheet 2, Plate G-101
(@) Change drawing title to “Drawing Index/Maps” for Sheet 2, Plate G-101

(b) Change drawing title to “Drawing Index/Maps” for Sheet 3, Plate G-102

Foundation/FIr Plan NE Quadrant, Sheet 54, Plate S-103

(a) Delete footing designation “F6” located near Grid J-4.

Section “A”, Sheet 66, Plate S-301

Revise footing thickness shown in Section A from 1’-0" [305] to 1’-3” [381] to match thickness
shown in Concrete Footing Schedule on Plate S-300.

Floor Plan Northeast Quadrant, Sheet 104, Plate A-103

Add wall type “10C” between rooms “Mechanical 115A” and “Electrical 115B”.

Window Types Window Schedules, Sheet 158, Plate A-603

Note: The following windows repeat themselves in the schedule, and need only appear once.

Room Finish Schedule, Sheet 161, Plate A-606

Room 104A, Ceiling Assembly should be “O.T.S”, in lieu of “CA-3”

Civil Layout Plan, Sheet 19, Plate C-101

() Add the following to the plan of this Sheet:

Expand the amount of the concrete pad at the northeast side of the building, as shown on the
revised detail of Plate S-403. (For the diesel engine-generator.)

Composite Foundation/Floor Plan, Sheet 51, Plate S-100

(a) For madifications (not shown) to electrical transformer and generator enclosure located near
Grid H-3.1, see revised plan on Sheet 75, Plate S-403.
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(b) Revise diagonal screened patterning lines located on Drawing S-100 between approximate
Grids B.2-D/4-5 from “dashed” to “solid” to match and reflect the “6-inch [152] raised floor
system” patterning shown in the sheet Legend. NOTE: Patterning in this area to match the
floor patterning shown in the SIM BAY’s.

Foundation/FIr Plan NE Quadrant, Sheet 54, Plate S-103

(a) Revise note callout located near Grid H.7-3 to read “Elec Transformer & Generator
Enclosure, see Sheet S-403” to reflect addition of electrical generator
equipment;for enclosure modifications not shown, see revised plan on Sheet 75, Plate S-
403.

Elec Transformer & Generator Enclosure Plan and Section, Sheet 75, Plate S-403

(a) Revised overall sheet title to read “Elec Transformer & Generator Enclosure Plan and
Section” to reflect addition of electrical generator equipment.

Elec Transformer & Generator Enclosure Plan and Section, Sheet 75, Plate S-403

(a) Modified and revised PLAN to accommodate new electrical generator equipment.
Modifications included eastward extension of thickened concrete slab-on-grade, extension of
enclosure wall system (CMU wall with exterior brick veneer), addition of Notes 5 & 6, and
modification of the title to reflect the electrical generator equipment addition.

(b) See attached sheet SD-1 (Elec Transformer & Generator Enclosure Plan, Plate S-403).

Elec Transformer & Generator Enclosure Plan and Section, Section A, Sheet 75, Plate S-403

(a) Modified slab thickness callout to reflect increased thickness at slab extension required for
new electrical generator equipment.

(b) See attached sheet SD-2 (Section A, Plate S-403).

Floor Plan Southwest Quadrant, Sheet 106, Plate A-105

(a) Room 118B, Add wall type “11A”" to north and east walls.
(b) Room 119B, Add wall type “11A” to north and west walls.

Room Finish Schedule, Sheet 161, Plate A-606

(a) Delete “WM-3 at ext. entry” from the remarks column at Rooms 105A, 115A, 115B, 116B
and 116C.

HVAC and Plumbing Schedules, Sheet 191, Plate M-602

(a) AIR HANDLING UNIT SCHEDULE
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For AHU-3 Supply Fan ESP IN WG shall be revised to 1.75”

(b) AIR HANDLING UNIT SCHEDULE
Revise NOTE 2 to read as follows: Provide for single point electrical connection including
transformers, breakers for controls, lights, etc. All supply and return fans shall be furnished
with a factory mounted and wired VFD except AHU-2. AHU-2 shall only have a VFD
associated with the return fan.

HVAC Control Diagram, Sheet 193, Plate M-604

(@) AHU-1, 3, 4, 5 shall have a return duct CO2 sensor. Sensor to be located in an accessible
location.

(b) AHU-2 shall have a wall mounted CO2 sensor. Locate sensor near thermostat.

(c) Provide a CO2 sensor to read the CO2 level of the outdoor air in each air handler. Locate
sensors in the outside air plenum of the air handler. Install so the sensor is reading only the
outside air stream.

(d) Sequence of operation for CO2 sensor:
CO2 sensors for inside the building shall compare the CO2 levels against the outside air
CO2 sensors and shall maintain the inside air CO2 levels to not greater than 530 PPM
greater than the CO2 levels of the outside air. CO2 sensors shall override mixed air
sensors/outside air dampers to not exceed the maximum indoor CO2 levels. Outside air
dampers shall modulate from full open to full closed. Dampers shall maintain minimum
outside air position as required maintain building pressure.

Piping Plan Northwest Quadrant, Sheet 201, Plate P-106

(@ There is a discrepancy between the location of PF-6 on the Plumbing Drawing and the
Architectural Drawings. Refer to the sheet A-102 for the actual location of the sink. The sink
is actually located approximately 6' to the west of the location show on the mechanical
drawings. Adjust the piping to match the actual location of the sink. PF-6 is a Kitchen Sink

Electrical General Notes, Sheet 215, Plate E-001

(@) Add the following to the end of Telecommunication Requirements box of this
Sheet:

Contact information for Spider Manufacturing:

Telephone: (250) 765-2616

Fax: (250) 765-2614

website address: www.spidermfg.com

mailing address: #5-364 Lougheed Rd., Kelowna, BC, Canada V1X 7R8

Electrical General Notes and Luminaire Schedule, Sheet 215, Plate E-001

(a) Clarification: Fixture type S4 referenced on Luminaire Schedule shall be fixture type B4.
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(b) Clarification: Fixture type C2 is not used on this project.

Electrical Area Plan, Sheet 217, Plate E-100

(@) Replace the last two lines of Note 1 of this Sheet with the following:

“...data cables provided by Communications Subcontractor; cable TV — coaxial
(Commcast) cable provided by vendor through contract with the General Contractor.”

(b) Replace the last sentence of Note 15 of this Sheet with the following:

“Remove cable at a minimum to the point of pole (S3)36, as shown on the Drawing; the
cut end of any remaining portion of abandoned cable shall be encapsulated and sealed to
achieve a permanent watertight condition. All lead-sheath cable which is removed shall
be disposed of in accordance with Section 02220 DEMOLITION. The cable shall be
replaced with a new cable, as shown on the T-series (Telecommunications)
drawings/addendum.”

Electrical Site Plan, Sheet 218, Plate E-101

(@) Add the following to the plan of this Sheet:

Locate the diesel engine-generator at the east end of the unit substation (Note 3). The
expanded pad is shown on the revised detail of Plate S-403.

Lighting Plan Northwest Quadrant, Sheet 219, Plate E-102

(&) In Note 8, replace “Type D2” with “Type D6".
(b) Clarification: All Type D6 fixtures shall be a dimming type.

Electrical Room and Substation Plan and Details, Sheet 231, Plate E-400

() Add the following to Detail 3 of this Sheet:

Add (2) additional ground rods beyond the east end of the expanded pad / enclosure (to
accommodate the engine-generator, as shown on the revised detail of Plate S-403) and
connect to the ground ring with #3/0 bare copper ground conductor. Provide (2)
connections from the buried ground conductor to the engine-generator frame and ground
bus, in accordance with the manufacturer’s instructions.
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Distribution Panel Schedules, Sheet 239, Plate E-603

(a) Add the following to the schedule for Panel SNK:

Add a 3-pole, 60A circuit breaker at pole positions 37, 39, 41 for the generator panel;
3000 va load on each of the phases.

DRAWING REVISIONS BY NOTATION AMENDMENT R0007

Irrigation Plan, Sheet 44, Plate L-101

(a) Delete “and in Section 02811, “Landscape Irrigation” from the last line of the option item

description

Planting Plan, Sheet 45, Plate L-102

(a) Delete “and in Section 02930, “Exterior Plants” from the last line of the option item

description

Roof Framing Plan — NW Quadrant, Sheet 57, Plate S-106

Add Plan note “8” as follows:

(b) Provide elevated structural platform for suspended electrical transformers located just north
of Grid 5 near Grid C (typ of 3 places total) as follows:

A

Platform system shall be able to support self weight plus 1000 Ibs equipment
dead load for each electrical transformer unit (TXPCP4, TXPCP5, and TXNA
units; 3 total).

Platform shall consist of 36” x 36” steel frame system with 3/16-inch steel
plate cover welded to each steel frame support member. Unless otherwise
noted, locate bottom of platform 2’-0” above finish ceiling; coord with arch,
mech, and elec.

Platforms shall be located as required in plan view (near location shown on
electrical plans - see Drawing E-107) to align with roof joist panel point layout,
coord with joist manufacturer.

Steel frame system shall consist of C4x5.4 perimeter support members and
(2) C4x5.4 interior support members located directly under each transformer
equipment support; channel support members shall have welded (3/16-inch

fillet all-around) end connections.

Platform shall be suspended from roof joist system using (4) 3/8-inch
diameter threaded rods (typ 1 per corner; 4 per unit) with double nut
connection at top and bottom connections. Threaded rods shall be connected
to channel platform support frame at bottom.

Threaded rod top connection shall be connected to Unistrut P1000 structural
support system (or approved equal) supported on roof joist bottom chords

DACA67-03-R-0210
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and located adjacent to joist bottom chord panel points where possible.
Provide joist stiffeners as reqd, see Detail 5/S-705.

G. Provide diagonal lateral bracing support of suspended platforms along each
edge of platform and in both directions (total of 8 braces per platform).
Bracing shall consist of one or more of the following: (1) hanger wire per
Spec Section 09510 ACOUSTICAL CEILINGS, aircraft cable (1/8” dia
minimum) with turnbuckle system, Unistrut support system, or other approved
system. Each lateral brace support shall be capable of supporting a
minimum of 200 Ibs tension force. Lateral braces shall be connected to roof
joist top chord members where possible. Provide additional joist cross brace
bridging at locations where lateral brace system connects to joist bottom
chord members.

H. Transformer equipment shall be connected to platform steel channel with 5/8-
inch diameter bolts (minimum one per corner); coord size and location with
equipment manufacturer.

I.  Contractor shall be responsible to coordinate final electrical transformer
equipment support dead load reactions and locations with roof joist
manufacturer prior to design and fabrication of roof joists.

Exterior Details, Sheet 145, Plate A-505

(a) Detail 10/A-506. Add notes pointing to infill wall at WF rail. “20 ga, 2 %2 inch studs at 16” o.c.,
(1) layer 5/8” glass-matt faced gypsum panel”

Exterior Details, Sheet 145, Plate A-506

(a) Detail 3/A-506, Delete note that reads “2 ¥2” [64] Metal Stud Framing”.

Comm Connection at Building 2003, Sheet 168a, Plate A-704

(a) Add a general note that all work on this sheet is part of Option Item No. 0013.

Furniture Floor Plan Northwest Quadrant, Sheet 169, Plate |-102

(c) Revise General Note 2 to read as follows:
“See Specification Section 12705 for typical systems furniture layouts and components list"

Furniture Floor Plan Northeast Quadrant, Sheet 170, Plate I-103

(a) Revise General Note 2 to read as follows:
“See Specification Section 12705 for typical systems furniture layouts and components list"

Furniture Floor Plan Southeast Quadrant, Sheet 171, Plate |-104

(a) Revise General Note 2 to read as follows:
“See Specification Section 12705 for typical systems furniture layouts and components list"

Furniture Floor Plan Southwest Quadrant, Sheet 172, Plate |-105
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(a) Revise General Note 2 to read as follows:
“See Specification Section 12705 for typical systems furniture layouts and components list"

HVAC Plan — SE Quadrant, Sheet 181, Plate M-104

On Sheet M-04 at approximately grid 9.3/E.9 Key Note #6 points to a 18" diameter duct. Key note
#6 does not apply to this particular piece of ductwork. Delete this note reference to the 18"
diameter duct.

Telecommunications OSP Copper Backbone Cabling Diagram, Sheet 274G, Plate T-206

(a) Copper cable routed between V#12 and V#16 shall be changed to PE-89 300 pair from 700
pair as currently shown on drawing.

Details, Sheet 306, Plate T-701

(a) Add general note that states; "MSE and FM outlets use Category 6 cable. FM outlets have
one set of binding posts and MSE outlets have two sets of binding posts required. Each FM
and MSE outlet gets (1) Cat 6 cable pulled to it. A typical Cruz box will require (6) Cat 6
cables for the FM and MSE outlets since there are (3) FM and (3) MSE outlets. In the
Commo Rooms these Cat 6 cables will terminate on the 66 wall field for MSE/FM.
Coordinate exact pair termination with owner."

Electrical General Notes and Luminaire Schedule, Sheet 215, Plate E-001

(b) Clarification: Fixture type S4 referenced on Luminaire Schedule shall be fixture type B4.
(c) Clarification: Fixture type C2 is not used on this project.

Lighting Plan Northwest Quadrant, Sheet 219, Plate E-102

(c) In Note 8, replace “Type D2” with “Type D6".
(d) Clarification: All Type D6 fixtures shall be a dimming type.

Electrical Room and Substation Plan and Details, Sheet 231, Plate E-400

(a) Detail 3/E-400, Electrical Room and Substation Plan - TXPCP9 should be located in the
transformer rack, not TXPCP4, as this was mislabeled.

(b) Locations for TXPCP4 and TXPCPS5 are shown on Drawing E-107.

(c) Mounting for TXPCP4, TXPCP5, and TXNA on platforms from the roof structure is
addressed in this Amendment 0007, in association with the structural drawings / package.

Foundation/FIr Plan NE Quadrant, Sheet 54, Plate S-103

(a) Delete footing designation “F6” located near Grid J-4.

Section “A”, Sheet 66, Plate S-301
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(a) Revise footing thickness shown in Section A from 1’-0” [305] to 1'-3” [381] to match
thickness shown in Concrete Footing Schedule on Plate S-300.

DRAWING REVISIONS BY NOTATION IN AMENDMENT R0O008

Wall Types, Sheets 155 and 156, Plates A-600 and A-601

Revise Brick Size in wall types 1, 2, 5, 6, 15 and 16 to be 3-5/8" wide, 2-1/4" high and 8" lonq.

STANDARD DETAILS BOUND IN THE SPECIFICATIONS

DRAWING SHEET DATE
NUMBER NUMBER TITLE

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

49s/40-05-15 1&2 U.S. Army Project Construction Sign 84JUN20
1 Hard Hat Sign 10SEP90

Attachments follow.
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